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	Fax
	
	Due Date
	Rep
	Project

	e-mail
	10/26/2017
	
	Mazda Rx7 94

	Item
	Description
	Qty
	U/M
	Cost
	Total

	Adaptronic EC...
	Adaptronic ECU Rx7
2 1/16" (52mm) Color OLED Universal OBD Gauge w/ Control Box and Touch Screen Adaptronic PLX adapter
Adaptronic Fuel Pressure PNP Adaptronic Air Temp Sensor
TS BW Single Turbo kit 7670 IWG (includes EFR turbo, Manifold, Down Pipe, BOV, boost solenoid, gaskets, lines and fittings)
Greddy Elbow Vibrant Vanjen 3"
Vibrant 3" x 15"x45*Alu Tube FFE RX7 Fuel Rails light set
FFE Trigger Kit – FD Hall-effect sensor AEM High Output Smart Coil
NGK 10.5 race plugs Rx7 FFE Rx7 Engine Mounts FIC 1100 Rx7
FIC 2100 Rx7
Fuel Labs FPR Blk
Fuel Pump 450LPH High Pressure (Universal E85) includes install kit
CJM Rx7 Twin pump assembly Innovate LC-2 Wideband Innovate EGT Probe K-Type
Innovate Motorsports TC-4 (4 Channel Thermocouple Interface)
Exedy Rx7 Twin disc clutch
TS Inconel BW EFR Heat Sheild TS Inconel XS LIM Heat Sheild
TS Inconel Exh Manifold Heat Sheild TS Inconel DP Heat Sheild
Koyo Radiator N-flow 93+Rx7
	1
	
	1,349.00
	1,349.00

	PLX DM-100 O...
	
	1
	
	199.99
	199.99

	Adaptronic PLX...
	
	1
	
	80.00
	80.00

	Adaptronic Fuel...
	
	1
	
	120.00
	120.00

	Adaptronic Air ...
	
	1
	
	45.00
	45.00

	TS BW Single T...
	
	1
	
	3,700.00
	3,700.00

	
Greddy Elbow
	
	
1
	
	
150.00
	
150.00

	Vibrant Vanjen 3"
	
	4
	
	116.95
	467.80

	Vibrant 3"x 15"...
	
	4
	
	26.20
	104.80

	FFE RX7 Fuel ...
	
	1
	
	371.00
	371.00

	FFE Trigger- F...
	
	1
	
	224.95
	224.95

	AEM Smart Coi...
	
	4
	
	81.46
	325.84

	NGK 10.5 race ...
	
	4
	
	33.82
	135.28

	FFE Rx7 Engine...
	
	1
	
	419.00
	419.00

	FIC 1100 Rx7
	
	1
	
	520.00
	520.00

	FIC 2100 Rx7
	
	1
	
	840.00
	840.00

	Fuelabs FPR Blk
	
	1
	
	168.60
	168.60

	Walbro 450LPH...
	
	1
	
	213.97
	213.97

	CJM Rx7 Twin ...
	
	1
	
	330.00
	330.00

	Innovate LC-2 ...
	
	1
	
	189.00
	189.00

	Innovate EGT P...
	
	2
	
	109.00
	218.00

	Innovate Motors...
	
	1
	
	149.00
	149.00

	Exedy Rx7 Twi...
	
	1
	
	1,748.60
	1,748.60

	TS Inconel BW ...
	
	1
	
	599.00
	599.00

	TS Inconel XS ...
	
	1
	
	545.00
	545.00

	TS Inconel Exh ...
	
	1
	
	599.00
	599.00

	TS Inconel DP ...
	
	1
	
	625.00
	625.00

	Koyo Radiator ...
	
	1
	
	349.00
	349.00

	
	Total

	All parts are paid for in advance, 50% deposit on labor. Labor will be billed weekly for all work completed each week.
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	Mazda Rx7 94

	Item
	Description
	Qty
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	Setrab 25row co... AeroQP SS hose... Aquamist HFS4 Place holder
Place  holder Pettit Power Ste... Pettit racing Po... Pettit Racing W... Pettit Racing Idl... Pettit Racing La...
	Setrabseries 6 25 row cooler M22 ports Aeroquip SS braided hose -10 5/8" Aquamist HFS4
Place holder: Cat back exhaust Place holder Mid-Pipe
Pettit Power Steering Pulley Pettit racing Power Pulley Rx7
Pettit Racing Water & Alt Pulley kit Pettit Racing Idler pulley
Pettit Racing Launch kit Track
Keep in mind we will have material such as consumables, fittings, sealants, hardware, misc raw materials, welding supplies, etc. This estimate is an overview of the major parts only, additional small parts will be needed along with fabrication for completion.
Actual shipping charges apply to all parts and will be billed seperatly.
	2
20
1
1
1
1
1
1
1
1
	
	292.00
10.60
939.75
700.00
300.00
135.00
230.00
130.00
134.00
550.00
	584.00
212.00
939.75
700.00
300.00
135.00
230.00
130.00
134.00
550.00

	
	Total
	
	
$18,701.58

	All parts are paid for in advance, 50% deposit on labor. Labor will be billed weekly for all work completed each week.
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